STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 16/ 03 I'N SONOVA COUNTY | N AND NEAR 09/ 19/ 03
CONTRACT NUMBER 04-131244 SEBASTOPCL FROM 0. 3 KM EAST OF CONTRACT CODE 'C '
LOCATI ON 04- SON- 116- R24. 2/ 25. 4 OCCI DENTAL ROAD TO 0.6 KM VEST OF 98 CONTRACT | TEMS
HURLBUT AVENUE
W DEN EXI STI NG ROADVWAY FEDERAL Al D ACST-P116-(039)E

P- P116- (039) E
STPE- P116- (039) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 29. 0%

PROPCSALS | SSUED 13 FUND TOTAL HB4N , TEA2 3, 843, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 5 ENG NEERS EST 4,067, 000. 00 AMOUNT UNDER 393, 483. 50 PERCENT UNDER EST 9. 68
PROGRAM ELEMENTS OoHC  TEA
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 3,673, 516. 50 2 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
B) 100 DAYS X 5200 P O BOX 639 FAX 707 542-3210
A+B) 4,193, 516. 50 SANTA ROSA CA 95402
2 A 3, 838, 839. 76 4 GHI LOTTI BROS | NC 415 454-7011
00132128
B) 132 DAYS X 5200 525 JACOBY STREET FAX 415 454-8376
A+B) 4,525, 239.76 SAN RAFAEL CA 94901
3 A 4,111,176.00 5 GHI LOTTI CONSTRUCTI ON COMPANY 707 585-1221
I NC 00644515
B) 100 DAYS X 5200 246 GHI LOTITI AVE FAX 707 585-1601
A+B) 4,631, 176. 00 SANTA ROSA CA 95407
4 A 3, 874, 398. 30 1 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
B) 170 DAYS X 5200 P O BOX 6004 FAX 707 765-6417
A+B) 4,758, 398. 30 PETALUVA CA 94955- 6004
5 A 4,732, 282.50 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
B) 170 DAYS X 5200 P O BOX 50085 FAX 831 768-4021

A+B) 5, 616, 282. 50 WATSONVI LLE CA  95077-5085



LI

Bl DDER | D NAME AND ADDRESS

04- 131244 Bl D245
04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 2
09/ 16/ 03 09/ 19/ 03

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
FAI RFI ELD CA

ATLAS TREE
SANTA ROSA CA

AUTHUR AND DEVI NCENZI
SANTA ROSA CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

M KE BROMN ELECTRI C
COTATI CA

RUBBERI ZED CRACK FI LLER SEALANT | NC
SACRAMENTO CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

W NDSOR FUEL
W NDSOR CA

ASPHALT CONCRETE DI KE

REMOVE TREE

| TEM5S 61 THRU 64

METAL BEAM GUARD RAI L

STRI PI NG AND NMARKI NG

ERCSI ON CONTROL

| TEMS 95 THRU 97

CRACK SEALI NG

SI GNS ( PARTI AL)

PAI NT BI NDER



04- 131244 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 3

09/ 16/ 03 09/ 19/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 95648

BAYLI NE CONCRETE CUTTI NG AND BORI NG SAVWCUTTI NG
1033 YERBA BUENA AVE

OAKLAND CA

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG

3489 LUYUNG DR
RANCHO CORDOVA CA

CHAVEZ FENCE COVPANY METAL BEAM GUARD RAI L AND FENCI NG
1230 SHADLE LANE

CAMPBELL CA

ELI JAH ELECTRI C ELECTRI CAL

MODESTO CA

J AND M LAND RESTORATI ON | NC ERCSI ON CONTROL

1640 JAVES ROAD
BAKERSFI ELD CA

SCHOTKA CONSTRUCTI ON | NC CONSTRUCTI ON AREA SI GNS
5555 NAPA VALLEJO HI GHMAY
AVERI CAN CANYON CA

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL GRI NDI NG ( PARTI AL)
HAYWARD CA

CONTI NUED ON NEXT PAGE



04- 131244

04- SON- 116
09/ 16/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACE 4
09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

ATLAS TREE
SANTA ROSA CA

CALI FORNI A GREENS
NEWCASTLE CA

M KE BROWN ELECTRI C
COTATI CA

PONDEROSA ENG NEERI NG
REDDI NG CA

RI LEYS STRI Pl NG
BENI Cl A CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)

CLEARI NG AND REMOVE TREES ( PARTI AL)

ERCSI ON CONTRCL

ELECTRI CAL

WATER POLLUTI ON CONTRCL

STRI PI NG AND MARKI NG

| TEMS 12, 15, 22, 28, 29, 65 AND 66

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

AAM GO SUPPLY
P O BOX 457
ANDERSON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

Pl PI NG



04- 131244 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 5

09/ 16/ 03 09/ 19/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ARTHUR AND DEVI NCENZI CONCRETE
3276 DUTTON AVENUE
SANTA ROSA CA

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA

CHAVEZ FENCE FENCI NG AND METAL BEAM GUARD RAI L
1230 SHADLE AVENUE
CAMPBELL CA

HEl M BROS CLEARI NG
375 ARTHUR ROAD
MARTI NEZ CA

J AND M LAND RESTCRATI ON ERCSI ON CONTRCL
1640 JAMES ROAD
BAKERSFI ELD CA

M KE BROMWN ELECTRI C ELECTRI CAL

491 A MERCANTI LE

COTATI CA

SCHOTKA CONSTRCUTI ON CONSTRUCTI ON AREA SI GNS AND Sl GNS

5555 NAPA VALLEJO H GAWAY
AMERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL COLD PLANE
HAYWARD CA

CONTI NUED ON NEXT PAGE



04- 131244

04- SON- 116
09/ 16/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PACE 6

09/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ARTHUR AND DEVI NCENZI
SANTA ROSA CA

ATLAS TREE
SANTA ROSA CA

CHAVEZ FENCE
CAMPBELL CA

ELI JAH ELECTRI C
MODESTO CA

RI LEYS STRI Pl NG
BENI Cl A CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG

M NOR CONCRETE

TREE REMOVAL, CLEARI NG AND GRUBI NG

METAL BEAM GUARD RAI L AND PERMANENT FENCI NG

TRAFFI C SI GNALS

STRI PI NG

CHANNEL| ZERS



04- 131244 Bl D245

04- SO\ 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 16/ 03 09/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 031468 ROCK SLOPE PROTECTI ON FABRI C ( TYPE A) VR 124 .75 93. 00
2 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 268 9. 00 2,412.00
STRI PE
3 071325 TEMPORARY FENCE (TYPE ESA) M 100 9. 00 900. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00
6 074023 TEMPORARY EROSI ON CONTROL MR 2, 000 3. 00 6, 000. 00
7 074029 TEMPORARY SI LT FENCE M 3, 400 12. 00 40, 800. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 400. 00 3, 600. 00
9 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 9 1, 800. 00 16, 200. 00
10 074034 TEMPORARY COVER MR 2, 000 3. 00 6, 000. 00
11 031469 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 650. 00 1, 300. 00
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 164, 000. 00* 164, 000. 00
14 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 700 1.15 11, 155. 00
15 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 390 20. 00 7. 800. 00
16 120300 TEMPORARY PAVEMENT MARKER EA 570 3.25 1, 852. 50
17 150206 ABANDON CULVERT M 150 75. 00 11, 250. 00
18 150305 OBLI TERATE SURFACI NG MR 700 4.50 3, 150. 00
19 150710 REMOVE TRAFFI C STRI PE M 4,000 2.15 8, 600. 00
20 150713 REMOVE PAVEMENT MARKI NG M2 20 21.55 431. 00
21 150722 REMOVE PAVEMENT MARKER EA 140 1. 00 140. 00
22 150742 REMOVE ROADSI DE SI GN EA 10 100. 00 1, 000. 00
23 150805 REMOVE CULVERT M 27 190. 00 5, 130. 00
24 150806 REMOVE Pl PE M 105 95. 00 9, 975. 00
25 150820 REMOVE | NLET EA 6 700. 00 4. 200. 00
26 150821 REMOVE HEADWALL EA 4 675. 00 2, 700. 00
27 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 40 120. 00 4. 800. 00
(WOOD POST)
28 152255 RESET MAI LBOX EA 20 275. 00 5, 500. 00
29 152390 RELOCATE ROADSI DE SI GN EA 7 200. 00 1, 400. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 040 12. 00 12, 480. 00
31 153239 REMOVE CONCRETE (CURB, GUTTER AND VB 55 100. 00 5, 500. 00
SI DEWALK)
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
33 160120 REMOVE TREE EA 21 2. 000. 00 42, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 8, 000 30. 00 240, 000. 00



04- 131244 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BI DDER PACE 8
09/ 16/ 03 09/ 19/ 03
| TEM I TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00~ 5, 000. 00
36 190185 SHOULDER BACKI NG STA 50 135. 00 6, 750. 00
37 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 181 60. 00 10, 860. 00
38 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 256 55. 00 14, 080. 00
39 193114 SAND BACKFI LL VB 15 175. 00 2,625. 00
40 194001 DI TCH EXCAVATI ON VB 450 35.00 15, 750. 00
41 198001 | MPORTED BORROW VB 2,500 21.00 52, 500. 00
42 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 1, 230 27.00 33, 210. 00
43 (S) 031470 ERCSI ON CONTRCOL NETTI NG (%4 2,200 3.10 6, 820. 00
44 (S) 203003 STRAW ( ERCSI ON CONTROL) TONN 12 444,00 5, 328. 00
45 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 6, 100 .75 4,575. 00
46 074037 MOVE- | Nl MOVE- QUT EA 1 850. 00 850. 00

( TEMPORARY EROCSI ON CONTRCL)

47 (S) 203024 COVPCOST ( ERCSI ON CONTROL) KG 8, 100 .75 6, 075. 00
48 203026 MOVE- | N MOVE- OQUT ( EROSI ON CONTROL) EA 1 990. 00 990. 00
49 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 360 50. 00 18, 000. 00
50 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 890 2.75 2,447.50
51 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 600 1.75 1, 050. 00
52 220101 FI NI SH NG ROADWAY LS LUMP SUM 31, 600. 00* 31, 600. 00
53 250401 CLASS 4 AGGREGATE SUBBASE VB 78 190. 00 14, 820. 00
54 374206 SEAL RANDOM CRACKS LS LUMP SUM 3, 400. 00~ 3, 400. 00
55 390102 ASPHALT CONCRETE ( TYPE A) TONN 20, 000 51. 00 1, 020, 000. 00
56 390107 ASPHALT CONCRETE ( LEVELI NG TONN 3, 500 60. 00 210, 000. 00
57 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 480 5.00 2,400. 00
58 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 31 5.00 155. 00
59 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12 5.00 60. 00
60 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 325. 00 6, 500. 00
61 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 100 625. 00 62, 500. 00
62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 181 988. 00 178, 828. 00
63 (SF)520101 BAR RElI NFORCI NG STEEL KG 12, 442 1.75 21,773.50
64 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 15, 200 1.75 26, 600. 00
65 566011 ROADSI DE SI GN - ONE POST EA 29 175. 00 5, 075. 00
66 566012 ROADSI DE SI GN - TWO POST EA 4 250. 00 1, 000. 00
67 620904 300 MM ALTERNATI VE PI PE CULVERT M 8 92. 00 736. 00
68 620910 450 MM ALTERNATI VE PI PE CULVERT ( TYPE A) M 760 112. 00 85, 120. 00
69 620911 450 MM ALTERNATI VE Pl PE CULVERT ( TYPE B) M 400 112. 00 44, 800. 00
70 620914 600 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 290 135. 00 39, 150. 00
71 620915 600 MM ALTERNATI VE PI PE CULVERT (TYPE B) M 300 134. 00 40, 200. 00



04- 131244 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 16/ 03 09/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 620920 750 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 350 160. 00 56, 000. 00
73 620921 750 MM ALTERNATI VE Pl PE CULVERT ( TYPE B) M 260 159. 00 41, 340. 00
74 620924 900 MM ALTERNATI VE Pl PE CULVERT M 350 177.00 61, 950. 00
75 620930 1050 MM ALTERNATI VE PI PE CULVERT M 178 215. 00 38, 270. 00
76 620933 1200 MV ALTERNATI VE PI PE CULVERT M 25 255. 00 6, 375. 00
77 657214 365 MM X 575 MM OVAL SHAPED REl NFORCED M 65 210. 00 13, 650. 00
CONCRETE Pl PE (CLASS 1)
78 700658 900 MM CORRUGATED STEEL™ Pl PE | NLET M 8 1, 250. 00 10, 000. 00
(2.01 MV THI CK)
79 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 90. 00 180. 00
80 719589 M NOR CONCRETE ( BACKFI LL) VB 1,315 92. 00 120, 980. 00
81 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 50 150. 00 7,500. 00
82 731502 M NOR CONCRETE (M SCELLANEQUS VB 630 350. 00 220, 500. 00
CONSTRUCTI ON)
83 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 9, 330 3.20 29, 856. 00
84 (S) 800300 CHAI'N LI NK FENCE M 20 50. 00 1, 000. 00
85 820118 GUARD RAI LI NG DELI NEATOR EA 10 22.00 220. 00
86 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 22 172.00 3, 784. 00
87 (S) 839552 TERM NAL SECTI ON ( TYPE O) EA 1 100. 00 100. 00
88 (S) 839553 END SECTI ON EA 1 75. 00 75. 00
89 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 950. 00 1, 950. 00
90 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 170 43.00 7.310.00
91 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 800 1.32 15, 576. 00
92 (S) 840562 150 MM THERVOPLASTI C TRAFFI C STRI PE M 2,980 1.98 5, 900. 40
93 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 30 2.62 78. 60
94 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 100 3.25 3, 575. 00
95 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 11, 000. 00* 11, 000. 00
96 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 41, 000. 00* 41, 000. 00
97 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUVP SUM 30, 000. 00* 30, 000. 00
98 999990 MOBI LI ZATI ON LS LUMP SUM 323, 850. 00* 323, 850. 00
A) 3,673, 516. 50

B) 10 DAYS X 5200

A+B) 4,193, 516. 50



04- 131244 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 10
09/ 16/ 03 09/ 19/ 03
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3.50 434. 00 4.00 496. 00 3.85 477. 40 7.00 868. 00

2 9. 00 2412.00 30. 00 8040. 00 9. 00 2412.00 20. 00 5360. 00

3 10. 30 1030. 00 10. 50 1050. 00 17. 00 1700. 00 12. 00 1200. 00

4 1, 500. 00~ 1500. 00 2, 500. 00~* 2500. 00 2, 500. 00~* 2500. 00 2, 500. 00~* 2500. 00

5 25, 000. 00* 25000. 00 16, 000. 00* 16000. 00 7,500. 00* 7500. 00 35, 000. 00* 35000. 00

6 2.50 5000. 00 3.10 6200. 00 3. 00 6000. 00 3. 00 6000. 00

7 7.00 23800. 00 15. 00 51000. 00 7.50 25500. 00 8.50 28900. 00

8 1, 000. 00 9000. 00 1, 200. 00 10800. 00 1, 400. 00 12600. 00 900. 00 8100. 00

9 1, 850. 00 16650. 00 1, 600. 00 14400. 00 1, 500. 00 13500. 00 900. 00 8100. 00
10 5.25 10500. 00 4. 20 8400. 00 3.25 6500. 00 3. 00 6000. 00
11 350. 00 700. 00 265. 00 530. 00 400. 00 800. 00 450. 00 900. 00
12 3, 175. 00~* 3175. 00 3, 175. 00~* 3175. 00 5, 000. 00~ 5000. 00 3, 200. 00~ 3200. 00
13 29, 955. 00* 29955. 00 49, 500. 00* 49500. 00 40, 000. 00* 40000. 00 120, 000. 00* 120000. 00
14 1.15 11155. 00 1.50 14550. 00 1.15 11155. 00 1.50 14550. 00
15 20. 00 7800. 00 20. 00 7800. 00 21.00 8190. 00 20. 00 7800. 00
16 3.25 1852. 50 5.00 2850. 00 3.30 1881. 00 5.00 2850. 00
17 34.00 5100. 00 25.00 3750. 00 51. 00 7650. 00 10. 00 1500. 00
18 5.50 3850. 00 12. 00 8400. 00 3.20 2240. 00 12. 00 8400. 00
19 2.15 8600. 00 1.50 6000. 00 2.15 8600. 00 1.50 6000. 00
20 21.55 431. 00 35. 00 700. 00 22.00 440. 00 35. 00 700. 00
21 1.00 140. 00 2.00 280. 00 1.00 140. 00 2.00 280. 00
22 50. 00 500. 00 100. 00 1000. 00 120. 00 1200. 00 150. 00 1500. 00
23 60. 00 1620. 00 115. 00 3105. 00 99. 00 2673. 00 25.00 675. 00
24 52. 00 5460. 00 80. 00 8400. 00 95. 00 9975. 00 30. 00 3150. 00
25 430. 00 2580. 00 700. 00 4200. 00 420. 00 2520. 00 450. 00 2700. 00
26 700. 00 2800. 00 850. 00 3400. 00 620. 00 2480. 00 800. 00 3200. 00
27 114. 00 4560. 00 120. 00 4800. 00 120. 00 4800. 00 120. 00 4800. 00
28 175. 00 3500. 00 175. 00 3500. 00 175. 00 3500. 00 150. 00 3000. 00
29 150. 00 1050. 00 150. 00 1050. 00 150. 00 1050. 00 225.00 1575. 00
30 10. 25 10660. 00 4.50 4680. 00 7.00 7280. 00 35. 00 36400. 00
31 95. 00 5225. 00 74.00 4070. 00 85. 00 4675. 00 200. 00 11000. 00
32 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00
33 500. 00 10500. 00 800. 00 16800. 00 705. 00 14805. 00 750. 00 15750. 00
34 30. 00 240000. 00 48. 00 384000. 00 23.00 184000. 00 50. 00 400000. 00
35 5, 000. 00~ 5000. 00 1, 500. 00* 1500. 00 5, 000. 00~ 5000. 00 4, 500. 00* 4500. 00
36 835. 00 41750. 00 520. 00 26000. 00 275.00 13750. 00 800. 00 40000. 00
37 32.00 5792. 00 15. 00 2715. 00 53. 00 9593. 00 20. 00 3620. 00
38 60. 00 15360. 00 72.00 18432. 00 68. 00 17408. 00 70. 00 17920. 00
39 155. 00 2325.00 165. 00 2475. 00 35.00 525. 00 90. 00 1350. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 131244
04- SON- 116
09/ 16/ 03

600.
640.
715.

190.
300.
148.
164.
102.
100.
120.
160.
210.
250.
310.
300.
430.
1, 890.

1157000.
202475.
2179.
140.
54.
12000.
64000.
310415.
13312.
38000.
5510.
1200.
1184.
124640.
40800.
29000.
36000.
56000.
54600.
87500.
55180.
7500.
27950.
15120.

SUMMARY

640.
375.
500.

175.
250.
150.
220.
190.
200.
185.
230.
200.
250.
370.
410.
325.
1, 700.

OF

REMA/

1105000.
206500.
4800.
310.
120.
12800.
37500.
271500.
6221.
12160.
5075.
1000.
1200.
167200.
76000.
58000.
55500.
80500.
52000.
87500.
65860.
10250.
21125.
13600.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

31.00 13950
9. 85 24625
25.00 30750
3.10 6820
444.00 5328
.25 1525
850. 00 850
.70 5670
990. 00 990
49. 00 17640
2.65 2358.
1.65 990.
120, 000. 00* 120000.
160. 00 12480.
7,500. 00* 7500.
57.00 1140000.
61. 00 213500.
13. 00 6240.
33.00 1023.
27.00 324.
330. 00 6600.
600. 00 60000.
2,100. 00 380100.
1.65 20529.
1.65 25080.
185. 00 5365.
250. 00 1000.
221.00 1768.
160. 00 121600.
115. 00 46000.
177.00 51330.
137. 00 41100.
188. 00 65800.
160. 00 41600.
212.00 74200.
330. 00 58740.
290. 00 7250.
245. 00 15925.
1, 300. 00 10400.

Bl D245
PACE 11
09/ 19/ 03
FI FTH
AMOUNT
50. 00 22500
15. 00 37500
36. 00 44280
3. 00 6600
440. 00 5280
.70 4270
850. 00 850
.70 5670
000. 00 1000
50. 00 18000
2.50 2225.
1.50 900.
500. 00* 14500.
200. 00 15600.
800. 00* 6800.
66. 00 1320000.
80. 00 280000.
8. 00 3840.
8. 00 248.
8. 00 96.
250. 00 5000.
850. 00 85000.
300. 00 416300.
1.00 12442.
2.50 38000.
175. 00 5075.
250. 00 1000.
85. 00 680.
140. 00 106400.
140. 00 56000.
145. 00 42050.
145. 00 43500.
180. 00 63000.
180. 00 46800.
200. 00 70000.
270. 00 48060.
330. 00 8250.
280. 00 18200.
800. 00 6400.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97

98
TOT

04- 131244

04- SON- 116 SUMMARY OF REMA/
09/ 16/ 03
SECOND TH RD
BI D AMOUNT BI D AMOUNT
225.00 450. 00 400. 00 800. 00
146. 00 191990. 00 150. 00 197250. 00
105. 00 5250. 00 162. 00 8100. 00
200. 00 126000. 00 455. 00 286650. 00
2.00 18660. 00 1.60 14928. 00
92. 00 1840. 00 100. 00 2000. 00
35.00 350. 00 22.00 220. 00
114. 00 2508. 00 172. 00 3784. 00
350. 00 350. 00 100. 00 100. 00
350. 00 350. 00 75. 00 75. 00
2,200. 00 2200. 00 1, 950. 00 1950. 00
43. 00 7310. 00 45. 00 7650. 00
1.32 15576. 00 1.00 11800. 00
1.98 5900. 40 2.25 6705. 00
2.62 78. 60 2.25 67.50
3.25 3575. 00 4.00 4400. 00
11, 000. 00~ 11000. 00 11, 000. 00~ 11000. 00
33, 000. 00* 33000. 00 33, 000. 00* 33000. 00
30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
380, 000. 00* 380000. 00 292, 000. 00O* 292000. 00
A) 3, 838, 839. 76 A 4,111, 176. 00
B) 132 DAYS X 5200 B) 100 DAYS X 5200
A+B) 4,525, 239.76 A+B) 4,631, 176. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT
432. 00 864. 00
120. 00 157800. 00
100. 00 5000. 00
375.00 236250. 00
2.25 20992. 50
92. 00 1840. 00
35.00 350. 00
115. 00 2530. 00
350. 00 350. 00
350. 00 350. 00
2,200. 00 2200. 00
43. 00 7310. 00
1.32 15576. 00
2.00 5960. 00
2.62 78. 60
2.50 2750. 00
11, 000. 00~ 11000. 00
33, 000. 00* 33000. 00
30, 000. 00~ 30000. 00
238, 227. 00* 238227. 00
A) 3,874, 398. 30
B) 170 DAYS X 5200
A+B) 4,758, 398. 30

Bl D245
PACGE 12
09/ 19/ 03
FI FTH
Bl D AMOUNT
450. 00 900
155. 00 203825.
150. 00 7500.
415. 00 261450.
2.70 25191.
92. 00 1840.
35.00 350.
120. 00 2640.
350. 00 350.
350. 00 350.
2,200. 00 2200.
45. 00 7650.
1.00 11800.
2.25 6705.
2.25 67.
4.00 4400.
20, 400. 00* 20400.
36, 000. 00* 36000.
18, 000. 00* 18000.
434, 000. 00~ 434000.
A 4,732, 282. 50
B) 170 DAYS X 5200
A+B) 5, 616, 282. 50



